DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/22/11
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH I, 2012 OPEN END
CALL ORDER 001 CONTRACT ID T201203101.01 COUNTIES NEW CASTLE
LETTING DATE 11/22/11 DISTRICT : N1
STATE/FEDERAL AID NO: T201203101 CONTRACT TIME : 365 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201203101
COMMUNITY TRANSPORTATION FUND, NORTH I, 2012 OPEN END
SET-ASIDE
VENDOR RANKING Contract was awarded on 12/22/11 to vendor CIRILLO BROS., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,290,478.50 115.8652% 100.0000%
1 CIRILLO BROS., INC., 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 $ 1,113,776.00 100.0000% 86.3072%
2 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 1,247,624.50 112.0175% 96.6792%
3 ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734 $ 1,271,579.50 114.1683% 98.5355%
4 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 1,396,876.25 125.4181% 108.2448%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| | |
0010 202000 60.000 CY | 34.00000 2040.00] 27.00000 1620.00] 29.50000 1770.00
EXCAVATION AND EMBANKMENT | | |
0020 208000 50.000 cCY | 30.00000 1500.00] 30.00000 1500.00] 31.00000 1550.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0030 210000 50.000 CY | 20.00000 1000.00] 20.00000 1000.00] 26.00000 1300.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0040 302007 300.000 cCY | 35.00000 10500.00] 28.00000 8400.00] 29.00000 8700.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 302008 150.000 cCY | 35.00000 5250.00] 28.00000 4200.00] 29.00000 4350.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0060 401511 220.000 LF | 100.00000 22000.00] 80.00000 17600.00] 85.00000 18700.00
REMOVE AND CONSTRUCT SPEED HUMP | |
0070 401520 1000.000 TON | 5.00000 5000.00] 0.25000 250.00] 2.22000 2220.00
PAVING SURCHARGE, ZONE 1 | | |
0080 401521 1000.000 TON | 5.00000 5000.00] 0.25000 250.00] 1.35000 1350.00
PAVING SURCHARGE, ZONE 2 | | |
0090 401522 1000.000 TON | 5.00000 5000.00] 0.25000 250.00] 1.03000 1030.00
PAVING SURCHARGE, ZONE 3 | | |
0100 401524 1000.000 TON | 5.00000 5000.00] 0.25000 250.00] 1.28000 1280.00
PAVING SURCHARGE, ZONE 5 | | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
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12/22/11

001 -2

PORTLAND CEMENT CONCRETE VALLEY GUTTER,

CALL ORDER 001 CONTRACT ID T201203101.01 COUNTIES NEW CASTLE
LETTING DATE 11/22/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0110 401525 1000.000 TON | 5.00000 5000.00] 0.25000 250.00] 0.59000 590.00
PAVING SURCHARGE, ZONE 6 | | |
0120 401526 1000.000 TON | 5.00000 5000.00 0.25000 250.00] 1.03000 1030.00
PAVING SURCHARGE, ZONE 7 | | |
0130 401527 1000.000 TON | 5.00000 5000.00 0.25000 250.00] 1.79000 1790.00
PAVING SURCHARGE, ZONE 8 | | |
0140 401528 1000.000 TON | 5.00000 5000.00] 0.25000 250.00] 3.19000 3190.00
PAVING SURCHARGE, ZONE 9 | | |
0150 401644 6700.000 TON | 66.00000 442200.00] 67.50000 452250.00]| 72.00000 482400.00
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0160 401647 500.000 TON | 66.00000 33000.00] 66.00000 33000.00] 69.75000 34875.00
SUPERPAVE, TYPE B HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 | |
0170 401665 250.000 TON | 80.00000 20000.00 | 80.00000 20000.00| 80.00000 20000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0180 401667 250.000 TON | 85.00000 21250.00] 73.00000 18250.00]| 75.00000 18750.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0190 406001 2000.000 SYIN | 1.60000 3200.00] 1.25000 2500.00] 1.30000 2600.00
HOT-MIX PATCHING | |
0200 612020 40.000 LF | 50.00000 2000.00] 62.00000 2480.00 68.00000 2720.00
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0210 612021 40.000 LF | 60.00000 2400.00] 70.00000 2800.00] 75.00000 3000.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0220 612022 40.000 LF | 65.00000 2600.00] 73.50000 2940.00] 78.00000 3120.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0230 612519 100.000 LF | 50.00000 5000.00] 50.00000 5000.00] 59.00000 5900.00
CORRUGATED POLYETHYLENE PIPE, TYPE C, | | |
15" \ \ I
0240 617002 1.000 EACH | 600.00000 600.00]| 450.00000 450.00] 850.00000 850.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0250 701004 100.000 sY | 70.00000 7000.00]| 69.00000 6900.00| 66.00000 6600.00
I I I
I I I

gn
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ADJUSTING AND REPATIRING EXISTING MANHOL

CALL ORDER : 001 CONTRACT ID : T201203101.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/22/11 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0260 701010 250.000 LF | 25.00000 6250.00] 21.50000 5375.00] 23.00000 5750.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0270 701011 30.000 LF | 23.00000 690.00]| 23.00000 690.00]| 28.00000 840.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0280 701020 300.000 LF | 25.00000 7500.00 | 21.50000 6450.00] 26.00000 7800.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0290 701021 4400.000 LF | 17.00000 74800.00] 16.00000 70400.00] 16.00000 70400.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0300 701022 200.000 LF | 30.00000 6000.00] 20.00000 4000.00] 23.00000 4600.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0310 705001 1300.000 SF | 4.00000 5200.00] 4.50000 5850.00] 4.50000 5850.00
P.C.C. SIDEWALK, 4" | | |
0320 705002 2100.000 SF | 5.00000 10500.00] 5.00000 10500.00] 5.50000 11550.00
P.C.C. SIDEWALK, 6" | | |
0330 705007 500.000 SF | 30.00000 15000.00 | 20.00000 10000.00| 31.00000 15500.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0340 705008 390.000 SF | 10.00000 3900.00] 9.00000 3510.00] 8.50000 3315.00
CURB RAMP, TYPE 1 | |
0350 705009 6000.000 SF | 10.00000 60000.00 | 9.00000 54000.00 | 8.50000 51000.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0360 708050 5.000 EACH | 1750.00000 8750.00 | 1500.00000 7500.00 | 1000.00000 5000.00
DRAINAGE INLET, 34" X 18" | | |
0370 708051 3.000 EACH | 2000.00000 6000.00] 1700.00000 5100.00] 1200.00000 3600.00
DRAINAGE INLET, 34" X 24" | | |
0380 708060 8.000 EACH | 200.00000 1600.00 | 175.00000 1400.00 | 200.00000 1600.00
REPLACE DRAINAGE INLET GRATE (S) | | |
0390 708061 10.000 EACH | 300.00000 3000.00] 150.00000 1500.00] 200.00000 2000.00
REPLACE DRAINAGE INLET FRAME (S) | | |
0400 708585 1.000 EACH | 2100.00000 2100.00] 1000.00000 1000.00]| 1500.00000 1500.00
JUNCTION BOX, 48" X 30" | | |
0410 710001 30.000 EACH | 900.00000 27000.00] 660.00000 19800.00] 850.00000 25500.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0420 710002 75.000 EACH | 400.00000 30000.00] 325.00000 24375.00] 450.00000 33750.00
| |
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CALL ORDER  : 001 CONTRACT ID : T201203101.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/22/11 DISTRICT : N1
SET-ASIDE
(0 ) ) c 2 )
E |FONTANA CONCRETE CONTRACTORS

I(
NGINEER'S ESTIMATE | CIRILLO BROS INC
LINE NO / ITEM CODE / ALT |

PERMANENT PAVEMENT STRIPING,
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|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
—————————————————————————————————————————— ——_—
0430 712005 10.000 SY | 50.00000 500.00| 20.00000 200.00]| 20
RIPRAP, R-4 | | |
0440 713003 10.000 SY | 30.00000 300.00] 20.00000 200.00]| 20.
GEOTEXTILES, RIPRAP | | |
0450 714003 200.000 LF | 20.00000 4000.00] 11.50000 2300.00]| 16
DITCHING | | |
0460 715001 300.000 LF | 22.00000 6600.00] 18.00000 5400.00]| 13.
PERFORATED PIPE UNDERDRAINS, 6" | | |
0470 718000 70.000 LF | 17.00000 1190.00] 10.00000 700.00] 15.
ROOF DRAINS | | |
0480 727502 3.000 EACH | 300.00000 900.00]| 200.00000 600.00| 350.
ADJUSTING EXISTING MONUMENT BOX | | |
0490 732004 300.000 TON | 35.00000 10500.00 | 23.00000 6900.00]| 30.
TOPSOIL (TON) | | |
0500 734016 1000.000 SY | 1.75000 1750.00] 1.10000 1100.00] 1
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0510 735534 200.000 SY | 2.00000 400.00 | 3.00000 600.00| 3
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0520 741009 1.000 EACH | 3500.00000 3500.00]| 2500.00000 2500.00| 3500.
TREE REMOVAL 49" AND ABOVE | | |
0530 743003 5.000 EADY | 35.00000 175.00]| 20.00000 100.00]| 35.
ARROWPANELS, TYPE C | | |
0540 743009 5.000 EADY | 140.00000 700.00] 90.00000 450.00]| 150.
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0550 743050 1800.000 HOUR | 44.52000 80136.00] 44.52000 80136.00] 44.
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 743062 250.000 HOUR | 64.55000 16137.50] 64.55000 16137.50] 64.
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0570 744505 2.000 EACH | 450.00000 900.00]| 400.00000 800.00| 500.
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0580 746774 200.000 LF | 10.00000 2000.00] 10.00000 2000.00]| 14.
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0590 748015 225.000 SF | 13.00000 2925.00] 10.50000 2362.50]| 12.
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 12/22/11
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND, NORTH I, 2012 OPEN END
CALL ORDER 001 CONTRACT ID T201203101.01 COUNTIES NEW CASTLE
LETTING DATE 11/22/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0600 748019 1400.000 LF | 0.60000 840.00] 1.00000 1400.00] 1.09000 1526.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0610 748548 1400.000 LF | 2.00000 2800.00| 3.00000 4200.00] 3.15000 4410.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0620 750000 5.000 EACH | 375.00000 1875.00]| 200.00000 1000.00] 350.00000 1750.00
ADJUST WATER VALVE BOXES | | |
0630 758000 2000.000 sSY | 14.00000 28000.00 | 14.00000 28000.00| 18.00000 36000.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0640 760000 15000.000 SYIN | 1.25000 18750.00| 0.73000 10950.00]| 1.15000 17250.00
PAVEMENT - MILLING, HOT-MIX | | |
0650 760006 70000.000 SY | 1.61000 112700.00]| 1.00000 70000.00] 1.58000 110600.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | | |
0660 760502 600.000 SYIN | 4.70000 2820.00] 4.00000 2400.00] 6.40000 3840.00
PAVEMENT MILLING, TAPER CUT | | |
0670 761001 500.000 sY | 14.00000 7000.00]| 10.00000 5000.00] 12.50000 6250.00
BUTT JOINTS, HOT MIX | | |
0680 762001 7000.000 LF | 1.75000 12250.00]| 1.00000 7000.00]| 1.29000 9030.00
SAW CUTTING, HOT MIX | | |
0690 762002 1000.000 LF | 6.00000 6000.00 4.00000 4000.00]| 5.00000 5000.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0700 763000 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 13000.00000 13000.00
INITIAL EXPENSE | | |
0710 763544 5.000 EACH | 1000.00000 5000.00| 400.00000 2000.00| 590.00000 2950.00
ROAD LOCATION MOBILIZATION, ZONE 1 | | |
0720 763545 5.000 EACH | 1000.00000 5000.00| 300.00000 1500.00]| 385.00000 1925.00
ROAD LOCATION MOBILIZATION, ZONE 2 | | |
0730 763546 5.000 EACH | 1000.00000 5000.00| 300.00000 1500.00]| 290.00000 1450.00
ROAD LOCATION MOBILIZATION, ZONE 3 | | |
0740 763547 5.000 EACH | 1000.00000 5000.00| 300.00000 1500.00]| 395.00000 1975.00
ROAD LOCATION MOBILIZATION, ZONE 4 | | |
0750 763548 5.000 EACH | 1000.00000 5000.00| 300.00000 1500.00]| 290.00000 1450.00
ROAD LOCATION MOBILIZATION, ZONE 5 | | |
0760 763549 5.000 EACH | 1000.00000 5000.00] 200.00000 1000.00]| 170.00000 850.00
ROAD LOCATION MOBILIZATION, ZONE 6 | | |
0770 763550 5.000 EACH | 1000.00000 5000.00] 300.00000 1500.00]| 290.00000 1450.00
ROAD LOCATION MOBILIZATION, ZONE 7 | | |
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CALL ORDER : 001 CONTRACT ID : T201203101.01 COUNTIES NEW CASTLE
LETTING DATE : 11/22/11 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | CIRILLO BROS INC | FONTANA CONCRETE CONTRACTORS
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0780 763551 5.000 EACH | 1000.00000 5000.00] 400.00000 2000.00 500.00000 2500.00
ROAD LOCATION MOBILIZATION, ZONE 8 | | |
0790 763552 5.000 EACH | 1000.00000 5000.00 700.00000 3500.00] 860.00000 4300.00
ROAD LOCATION MOBILIZATION, ZONE 9 | | |
0800 763643 LUMP | 15000.00000 15000.00]| 12000.00000 12000.00]| 13000.00000 13000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 1,290,478.50] $ 1,113,776.00] $ 1,247,624.50
—————————————————————————————————————————— B i i
CONTRACT TOTALS | $ 1,290,478.50] $ 1,113,776.00] $ 1,247,624.50

DBE GOALS | 0 3




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 12/22/11
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SUPERPAVE, TYPE B HOT-MIX, 115

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH I, 2012 OPEN END
CALL ORDER : 001 CONTRACT ID : T201203101.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/22/11 DISTRICT ¢ N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( )
| ZACK EXCAVATING INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| | |
0010 202000 60.000 CY | 26.00000 1560.00] 29.00000 1740.00]
EXCAVATION AND EMBANKMENT | | |
0020 208000 50.000 CY | 15.00000 750.00] 32.00000 1600.00]
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0030 210000 50.000 cCY | 20.00000 1000.00]| 27.00000 1350.00]
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0040 302007 300.000 cCY | 39.00000 11700.00] 32.00000 9600.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0050 302008 150.000 cCY | 40.00000 6000.00] 32.00000 4800.00]|
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0060 401511 220.000 LF | 80.00000 17600.00] 110.00000 24200.00
REMOVE AND CONSTRUCT SPEED HUMP | |
0070 401520 1000.000 TON | 0.15000 150.00]| 5.00000 5000.00
PAVING SURCHARGE, ZONE 1 | | |
0080 401521 1000.000 TON | 0.15000 150.00]| 6.25000 6250.00
PAVING SURCHARGE, ZONE 2 | | |
0090 401522 1000.000 TON | 0.15000 150.00]| 6.95000 6950.00
PAVING SURCHARGE, ZONE 3 | | |
0100 401524 1000.000 TON | 0.15000 150.00]| 4.40000 4400.00
PAVING SURCHARGE, ZONE 5 | | |
0110 401525 1000.000 TON | 0.15000 150.00]| 6.40000 6400.00|
PAVING SURCHARGE, ZONE 6 | | |
0120 401526 1000.000 TON | 0.15000 150.00]| 6.00000 6000.00
PAVING SURCHARGE, ZONE 7 | | |
0130 401527 1000.000 TON | 0.15000 150.00] 6.00000 6000.00
PAVING SURCHARGE, ZONE 8 | | |
0140 401528 1000.000 TON | 0.15000 150.00] 8.30000 8300.00
PAVING SURCHARGE, ZONE 9 | | |
0150 401644 6700.000 TON | 71.35000 478045.00]| 74.00000 495800.00|
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0160 401647 500.000 TON | 68.75000 34375.00] 66.00000 33000.00
| | |
| I I

GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 12/22/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH I, 2012 OPEN END
CALL ORDER  : 001 CONTRACT ID : T201203101.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/22/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
| ZACK EXCAVATING INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 401665 250.000 TON | 80.00000 20000.00 | 85.00000 21250.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0180 401667 250.000 TON | 60.50000 15125.00] 82.00000 20500.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0190 406001 2000.000 SYIN | 1.75000 3500.00] 1.40000 2800.00]
HOT-MIX PATCHING | |
0200 612020 40.000 LF | 61.00000 2440.00] 75.00000 3000.00
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0210 612021 40.000 LF | 64.00000 2560.00] 77.00000 3080.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0220 612022 40.000 LF | 69.00000 2760.00] 82.00000 3280.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0230 612519 100.000 LF | 46.00000 4600.00] 55.00000 5500.00]
CORRUGATED POLYETHYLENE PIPE, TYPE C, | | |
15" | | |
0240 617002 1.000 EACH | 350.00000 350.00] 900.00000 900.00 |
REINFORCED CONCRETE FLARED END SECTION, | | |
5" | | |
0250 701004 100.000 SY | 69.00000 6900.00] 73.00000 7300.00
PORTLAND CEMENT CONCRETE VALLEY GUTTER, | | |
8" | | |
0260 701010 250.000 LF | 21.50000 5375.00] 25.00000 6250.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0270 701011 30.000 LF | 23.00000 690.00] 31.00000 930.00]
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0280 701020 300.000 LF | 27.00000 8100.00]| 28.50000 8550.00]|
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0290 701021 4400.000 LF | 16.35000 71940.00] 17.50000 77000.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | |
0300 701022 200.000 LF | 21.50000 4300.00]| 25.45000 5090.00]
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0310 705001 1300.000 SF | 5.50000 7150.00| 4.95000 6435.00]
| | |

P.C.C.

SIDEWALK,

an
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH I, 2012 OPEN END
CALL ORDER  : 001 CONTRACT ID : T201203101.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/22/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
| ZACK EXCAVATING INC |DATISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 705002 2100.000 SF | 6.15000 12915.00] 6.00000 12600.00]
P.C.C. SIDEWALK, 6" | | |
0330 705007 500.000 SF | 26.00000 13000.00] 34.00000 17000.00]
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0340 705008 390.000 SF | 9.15000 3568.50] 9.35000 3646.50]
CURB RAMP, TYPE 1 | |
0350 705009 6000.000 SF | 9.25000 55500.00] 9.35000 56100.00]
CURB RAMP, TYPE 2, 3, AND/OR 4 [ [ [
0360 708050 5.000 EACH | 1125.00000 5625.00] 2700.00000 13500.00]
DRAINAGE INLET, 34" X 18" | | |
0370 708051 3.000 EACH | 1350.00000 4050.00] 2795.00000 8385.00]
DRAINAGE INLET, 34" X 24" | | |
0380 708060 8.000 EACH | 375.00000 3000.00] 220.00000 1760.00]
REPLACE DRAINAGE INLET GRATE (S) | | |
0390 708061 10.000 EACH | 515.00000 5150.00] 220.00000 2200.00]
REPLACE DRAINAGE INLET FRAME (S) | | |
0400 708585 1.000 EACH | 1975.00000 1975.00] 2025.00000 2025.00]
JUNCTION BOX, 48" X 30" | | |
0410 710001 30.000 EACH | 690.00000 20700.00] 935.00000 28050.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0420 710002 75.000 EACH | 915.00000 68625.00 | 485.00000 36375.00]
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0430 712005 10.000 sY | 21.00000 210.00]| 87.00000 870.00]
RIPRAP, R-4 | | |
0440 713003 10.000 sY | 20.00000 200.00]| 5.50000 55.00]
GEOTEXTILES, RIPRAP | | |
0450 714003 200.000 LF | 8.50000 1700.00]| 7.25000 1450.00]|
DITCHING | | |
0460 715001 300.000 LF | 16.50000 4950.00]| 19.00000 5700.00]
PERFORATED PIPE UNDERDRAINS, 6" | | |
0470 718000 70.000 LF | 10.00000 700.00] 17.00000 1190.00]|
ROOF DRAINS | | |
0480 727502 3.000 EACH | 200.00000 600.00]| 385.00000 1155.00]
ADJUSTING EXISTING MONUMENT BOX | | |
0490 732004 300.000 TON | 35.00000 10500.00 | 35.00000 10500.00 |
| | |

TOPSOIL (TON)
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH I, 2012 OPEN END
CALL ORDER : 001 CONTRACT ID : T201203101.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/22/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) | )
| ZACK EXCAVATING INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0500 734016 1000.000 SY | 1.00000 1000.00]| 1.55000 1550.00 |
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0510 735534 200.000 SY | 3.75000 750.00] 3.85000 770.00]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0520 741009 1.000 EACH | 4100.00000 4100.00] 2800.00000 2800.00]
TREE REMOVAL 49" AND ABOVE | | |
0530 743003 5.000 EADY | 21.00000 105.00]| 25.00000 125.00]
ARROWPANELS, TYPE C | | |
0540 743009 5.000 EADY | 135.00000 675.00]| 250.00000 1250.00]
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0550 743050 1800.000 HOUR | 44.52000 80136.00] 44.52000 80136.00]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0560 743062 250.000 HOUR | 64.55000 16137.50] 64.55000 16137.50]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | I |
0570 744505 2.000 EACH | 900.00000 1800.00 | 420.00000 840.00|
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0580 746774 200.000 LF | 10.25000 2050.00] 14.00000 2800.00]|
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0590 748015 225.000 SF | 11.50000 2587.50] 8.85000 1991.25]
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0600 748019 1400.000 LF | 1.00000 1400.00| 1.10000 1540.00|
TEMPORARY MARKINGS, PAINT, 4" | | |
0610 748548 1400.000 LF | 2.50000 3500.00] 2.20000 3080.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0620 750000 5.000 EACH | 200.00000 1000.00| 380.00000 1900.00 |
ADJUST WATER VALVE BOXES | | |
0630 758000 2000.000 SY | 12.75000 25500.00] 22.00000 44000.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0640 760000 15000.000 SYIN | 0.90000 13500.00| 0.99000 14850.00]
| | |

PAVEMENT - MILLING, HOT-MIX
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND, NORTH I, 2012 OPEN END
CALL ORDER  : 001 CONTRACT ID : T201203101.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/22/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 I ( )
| ZACK EXCAVATING INC |DAISY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0650 760006 70000.000 SY | 1.55000 108500.00] 1.25000 87500.00]|
PAVEMENT — MILLING, HOT-MIX, 2" DEPTH | | [
0660 760502 600.000 SYIN | 3.00000 1800.00| 3.40000 2040.00]
PAVEMENT MILLING, TAPER CUT | | [
0670 761001 500.000 SY | 8.00000 4000.00| 7.50000 3750.00]
BUTT JOINTS, HOT MIX [ [ |
0680 762001 7000.000 LF | 0.95000 6650.00] 1.10000 7700.00 |
SAW CUTTING, HOT MIX | | |
0690 762002 1000.000 LF | 4.00000 4000.00| 5.50000 5500.00]
SAW CUTTING, CONCRETE, FULL DEPTH | [ [
0700 763000 LUMP |  23000.00000 23000.00] 14800.00000 14800.00]
INITIAL EXPENSE [ [ [
0710 763544 5.000 EACH | 415.00000 2075.00] 1500.00000 7500.00 |
ROAD LOCATION MOBILIZATION, ZONE 1 [ [ |
0720 763545 5.000 EACH | 415.00000 2075.00] 1500.00000 7500.00 |
ROAD LOCATION MOBILIZATION, ZONE 2 | | |
0730 763546 5.000 EACH | 415.00000 2075.00] 1500.00000 7500.00 |
ROAD LOCATION MOBILIZATION, ZONE 3 [ [ \
0740 763547 5.000 EACH | 530.00000 2650.00] 800.00000 4000.00|
ROAD LOCATION MOBILIZATION, ZONE 4 | | |
0750 763548 5.000 EACH | 530.00000 2650.00] 800.00000 4000.00|
ROAD LOCATION MOBILIZATION, ZONE 5 [ [ \
0760 763549 5.000 EACH | 530.00000 2650.00] 1500.00000 7500.00|
ROAD LOCATION MOBILIZATION, ZONE 6 | [ \
0770 763550 5.000 EACH | 415.00000 2075.00] 1600.00000 8000.00 |
ROAD LOCATION MOBILIZATION, ZONE 7 | | |
0780 763551 5.000 EACH | 415.00000 2075.00] 2400.00000 12000.00]
ROAD LOCATION MOBILIZATION, ZONE 8 | [ \
0790 763552 5.000 EACH | 415.00000 2075.00] 3000.00000 15000.00]
ROAD LOCATION MOBILIZATION, ZONE 9 [ [ |
0800 763643 LUMP |  28000.00000 28000.00|  33000.00000 33000.00]
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | [
SECTION TOTALS | $ 1,271,579.50] $ 1,396,876.25| $
—————————————————————————————————————————— B S it
CONTRACT TOTALS [ $ 1,271,579.50] $ 1,396,876.25] $

DBE GOALS




